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Estimated Cost for Kibi Spring water Development

i. Construction Materials Cost and specification

ii. Masonry, Concrete and water distribution point and clothes washing stand

iii. Personnel cost

NO Description of required material Unit Quantity Unit cost 
(ETB) 

Total cost 
(ETB)  

Remark 

1 Cement Quintal 30 2300 69000 

2 Gravel for Concrete works m3 2 4600 9200 
3 Rocks for masonry work m3 16 3450 55200 
4 Sand m3 12 5450 65400 
5 Gs Փ10 DN20 6 2250 13500 
6 Soft wire/Black wire kg 1 400 400 
7 HDP pipe 1		inch 𝑚 100 260 26000 
8 !

"
	inch GI Pipe  (single 6m long) number 2 3500 7000 

9 1 !
"
		inch GI Pipe  (single 6m long) number 2 8500 17000 

10 Unions  HDP  1	inch number 3 750 2250 
11 Female HDP Adapter 50mm  to 1 inch number 1 850 850 
12 Transportation cost of construction 

materials to the site 
15000 

Sub Total 1 280800 

NO Description of Activities Unit Type/ 
Quantity 

Unit cost 
(ETB) 

Total cost 
(ETB) 

Remark 

2.1 Concrete work for  Water collection 
box and Masonry work  around spring 
source 

. 85000 

2.2 Water Distribution  points 15500 
2.3 Concrete work 20255 
2.4 One Washing clothes stand 12450 
2.4 Pipe line installation 5500 

Sub Total  2 138705 

NO Description of required material Unit Type/ 
Quantity 

Unit cost 
(ETB) 

Total cost 
(ETB) 

Remark 
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Total Grand Cost of the project

Key:  ETB- Ethiopian Birr (Currently, the currency exchange rate, 1USD=157.00 ETB) 

3.1 Supervision of the work 65 day 2 800 104000 
3.2 Two Technical Experts 50 day 2 800 80000 
3.4 Transportation cost 25,500 

Sub Total 3 209500 

No. Description of Activities Total cost 
(ETB) 

Total cost 
(USD) 

Remark 

i Construction Materials cost 280800 1789 
iii Masonry and Concrete work 138705 883 

iv Personnel cost  (Periderm) 209500 1334 

Total  Grand 608205 ETB 4006 USD 

Fort Collins Breakfast Club will 
forward $336 to the Sheridan 
Rotary Foundation to equal a 
Club contribution of $1336. 
Remaining funds of $2670 are 
anticipated from District Grant 
funds totaling $4006




