

Proposal #1

FROM: PUGA CONSTRUCTION LLC
7902 W Glendale Ave Glendale AZ 85303
(623) 764-0379 FAX: (623) 877-4827
Puga03construction@yahoo.com
ROC196100 & ROC196101

PROPOSAL SUBMITTED TO:

Name: Rotary Club of Scottsdale North
Home Owners: James and Marlene
Phone: 480 231-9411
Date: 5/1/18
Address: 38418 N Basin Rd
City: Cave Creek State: AZ Zip: 85331
Email: stacy@edwardsdesigngroup.com

Contract good for 30 days only:

\$700.00 Cool seal elastomeric roof patch at cooler area
\$150.00 Secure flashing around roof
\$100.00 Terminate swamp cooler switch w/J-box on wall


950
900
1650
3450

All of the work is to be completed in a substantial and workmanlike manner for the sum of:

\$950.00 Nine hundred fifty dollars

Any alterations or deviation from the above specifications involving extra cost of material or labor will be executed upon written order for same, and will become an extra charge over the sum mentioned in this contract. All agreements must be made in writing.

Authorized Signature: _____



Roger Puga

ACCEPTANCE

You are hereby authorized to furnish all materials and labor required to complete the work mentioned in the above proposal for which I, Rotary Club of Scottsdale North, agree to pay the amount mentioned in said proposal and according to the terms thereof.

Customer Signature Date

Start date 5-21-18
Finish date 5-21-18

Proposal #2

FROM: PUGA CONSTRUCTION LLC
7902 W Glendale Ave Glendale AZ 85303
(623) 764-0379 FAX: (623) 877-4827
Puga03construction@yahoo.com
ROC196100 & ROC196101

PROPOSAL SUBMITTED TO:

Name: Rotary Club of Scottsdale North
Home Owners: James and Marlene
Phone: 480 231-9411
Date: 5/1/18
Address: 38418 N Basin Rd
City: Cave Creek State: AZ Zip: 85331
Email: stacy@edwardsdesigngroup.com

Contract good for 30 days only:


\$750.00 Repair 3-bow trusses (gusset w/OSB) Ridge Beam 4x4x8'
\$700.00 Replace ceiling board w/ 3/8 drywall and skip trowel texture
\$200.00 Paint 10x14 kitchen ceiling area (kilz splines)

All of the work is to be completed in a substantial and workmanlike manner for the sum of:

\$1650.00 One thousand six hundred fifty dollars

Any alterations or deviation from the above specifications involving extra cost of material or labor will be executed upon written order for same, and will become an extra charge over the sum mentioned in this contract. All agreements must be made in writing.

Authorized Signature: _____



Roger Puga

ACCEPTANCE

You are hereby authorized to furnish all materials and labor required to complete the work mentioned in the above proposal for which I, Rotary Club of Scottsdale North, agree to pay the amount mentioned in said proposal and according to the terms thereof.

Customer

Signature

Date

start date 5-30-18

finish date 6-2-18

Proposal #3

.....

FROM: PUGA CONSTRUCTION LLC
7902 W Glendale Ave Glendale AZ 85303
(623) 764-0379 FAX: (623) 877-4827
Puga03construction@yahoo.com
ROC196100 & ROC196101

PROPOSAL SUBMITTED TO:

Name: Rotary Club of Scottsdale North
Home Owners: James and Marlene
Phone: 480 231-9411
Date: 5/1/18
Address: 38418 N Basin Rd
City: Cave Creek State: AZ Zip: 85331
Email: stacy@edwardsdesigngroup.com

Contract good for 30 days only:

\$300.00	Misc floor decking repair 5/8 osb
\$600.00	Install vinyl floor tile 450 SF
	Replace Tile
	Bathroom 25 SF
	Living Room 14x12 168 SF
	Hallway 30 SF
	Kitchen 100 SF
	Foyer 10 SF

All of the work is to be completed in a substantial and workmanlike manner for the sum of:
\$900.00 Nine hundred dollars

Any alterations or deviation from the above specifications involving extra cost of material or labor will be executed upon written order for same, and will become an extra charge over the sum mentioned in this contract. All agreements must be made in writing.

Authorized Signature: _____

ACCEPTANCE


Roger Puga

You are hereby authorized to furnish all materials and labor required to complete the work mentioned in the above proposal for which I, **Rotary Club of Scottsdale North**, agree to pay the amount mentioned in said proposal and according to the terms thereof.

Customer

Signature

Date

Start 6-6-18

Finish 6-8-18